STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/ 30/ 05 I'N SOLANO COUNTY | N DI XON FROM EAST 12/ 01/ 05
CONTRACT NUMBER 04-0T1114 CHESTNUT STREET TO WEST H STREET CONTRACT CCODE "A '’
LOCATI ON 04- SOL-113-19.0/19. 8 47 CONTRACT | TEMS
REHABI LI TATE PAVEMENT FEDERAL Al D ACST-P113-Q030)E

O O113- (939) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGCSALS | SSUED 19 FUND TOTAL HA22 2,781, 000 TOTAL NUMBER OF WORKI NG DAYS 110
NUMBER OF BI DDERS 8 ENG NEERS EST 2,538, 415. 00 AMOUNT OVER 150, 385. 50 PERCENT OVER EST 5.92
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2, 688, 800. 50 6 GHOLOTTI BROS | NC 415 454-7011
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
2 2,716, 330. 50 1 BAY CI TI ES PAVI NG AND GRADI NG 925 687- 6666
I NC 00238650
P O BOX 6227 FAX 925 687-2122
CONCORD CA 94524
3 2,783,124.50 4 NORTH BAY CONSTRUCTI ON | NC 707 763-2891
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVA CA 94955-6004
4 2,787,374.00 3 MARTI N GENERAL ENG NEERI NG | NC 916 989-8187
00844279
133 CANYON RI M DRI VE FAX 916 989-8191
FOLSOM CA 95630
5 3,178, 695. 00 5 ARGONAUT CONSTRUCTORS 707 542-4862
00171432
P O BOX 639 FAX 707 542-4897
SANTA ROSA CA 95402
6 3,294,045.70 8 J A GONSALVES AND SON 707 258-6261
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240

NAPA CA 94581



04-0T1114
04-SOL-113
11/ 30/ 05

3,319, 417.50

3,913,974. 00

7

2

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

TElI CHERT CONSTRUCTI ON

P O BOX 1890
DAVIS CA 95617-1890

831 724-1011
00000089
FAX 831 768-4021

530 406-4200
00000008
FAX 530 406-4299

Bl D245
PAGE 2
12/ 01/ 05



04-0T1114 Bl D245

04-SOL-113 PAGE 3

11/ 30/ 05 12/ 01/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA 95624

Cl Rl MELE ELECTRI C ELECTRI CAL
RI CHMOND CA 94804

FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
LODI CA 95240



04-0T1114 Bl D245

04-SOL-113 PAGE 4

11/ 30/ 05 12/ 01/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
LANE SAFETY TRAFFI C CONTROL
BENI Cl A CA
PROFESSI ONAL CONSTRUCTI ON SERVI CE CONCRETE

PLEASANT HI LL CA

RI CHARD A HEAPS ELECTRI C ELECTRI CAL
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CENTERLI NE STRI PI NG COVPANY | NC ITEMS 9 THRU 11, 13, 20 AND 38 THRU 44
9847 DI NO DRI VE
ELK GROVE CA 95624

RI CHARD A HEAPS ELECTRI CAL CONTRACTCR | NC | TEMS 45 AND 46
8909 FLORI N ROAD
SACRAMENTO CA 95829

STRANGE AND CHALMERS | NC | TEMS 24 AND 32 THRU 37
924 LEMON STREET
VALLEJO CA 94590



04-0T1114
04-SOL-113
11/ 30/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

12/ 01/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK CORPCRATI ON
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

CENTERLI NE STRI PI NG | NC
9847 DI NO DRI VE
ELK GROVE CA 95624

QUI MJ CONTRACTI NG | NC
P O BOX 1177
DI XON CA 95620

R AND R SUPERI OR SAFETY | NC
1040 W KETTLEVAN LANE 1B 388
LODI CA 95240

Rl CHARD A HEAPS ELECTRI C
8909 FLORI N ROAD
SACRAMENTO CA 95829

STRANGE AND CHALMERS | NC
924 LEMON STREET
VALLEJO CA 94590

STRANGE AND CHALMERS | NC
924 LEMON STREET
VALLEJO CA

WESTERN O L SPREADI NG
8556 VEYAND AVENUE
SACRAMENTO CA 95828

COLD PLANE ASPHALT CONCRETE PAVEMENT ( PARTI AL)

STRI PI NG

PRECAST MANHOLES

TRAFFI C CONTROL ( PARTI AL)

SI GNAL, LI GHTI NG AND TRAFFI C CONTROL SYSTEM ( PARTI AL)

M NOR STRUCTURAL CONCRETE, M SCELLANECUS CONCRETE

M SCELLANEQUS | RON AND STEEL

TACK O L (PARTI AL)



04-0T1114 Bl D245

04-SOL-113 PAGE 6

11/ 30/ 05 12/ 01/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND BARRI CADES
LODI CA
PROFESSI ONAL CONSTRUCTI ON SERVI CES CONCRETE

PLEASANT HI LL CA

RI CHARD A HEAPS ELECTRI C ELECTRI CAL
SACRAMENTO CA

TRAFFI C MANAGEMENT | NC PREPARE STORM WATER POLLLUTI ON PREVENTI ON PLAN
SIGNAL HILL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 CENTERLI NE STRI PI NG STRI PI NG
9847 DI NO DRI VE
ELK GROVE CA 95624

Rl CHARD A HEAPS ELECTRI C ELECTRI CAL
8909 FLORI N ROAD
SACRAMENTO CA 95829

STRANGE AND CHALMERS PORTLAND CEMENT CONCRETE
924 LEMON STREET
VALLEJO CA 94590



04-0T1114 Bl D245

04-SOL-113 PAGE 7

11/ 30/ 05 12/ 01/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
Cl Rl MELE ELECTRI C ELECTRI CAL
RI CHMOND CA
FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
PROFESSI ONAL CONSTRUCTI ON SERVI CES CONCRETE

PLEASANT HI LL CA

TRAFFI C MANAGEMENT | NC PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
SIGNAL HILL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTERLI NE STRI PI NG COVPANY STRI PI NG, MARKI NG AND LEAD COWVPLI ANCE PLAN
ELK GROVE CA
FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS AND BARRI CADES
LODI CA
RI CHARD A HEAPS ELECTRI C S| GNALS AND LI GHTI NG

SACRAMENTO CA

VI CKERS CONCRETE SI GNS SAW CUTTI NG
SACRAMENTO CA



04-0T1114 Bl D245

04- SOL- 113 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 30/ 05 12/ 01/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00 8, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 900. 00 1, 800. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 8 380. 00 3, 040. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 33, 000. 00 33, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 145, 883. 00 145, 883. 00
7 (S) 120116 TYPE || BARRI CADE EA 160 10. 00 1, 600. 00
8 (S) 120120 TYPE 111 BARRI CADE EA 270 20. 00 5, 400. 00
9 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) M2 270 70. 00 18, 900. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 690 8. 25 13, 942. 50
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 240 38. 50 9, 240. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 16, 720. 00 16, 720. 00
13 (S) 150706 REMOVE YELLOW THERMOPLASTI C TRAFFI C MR 120 220. 00 26, 400. 00
STRI PE AND PAVEMENT MARKI NG
14 152440 ADJUST MANHOLE TO GRADE EA 15 325. 00 4, 875. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 210 55. 00 11, 550. 00
16 037011 REMOVE CONCRETE ( DRI VEWAY) MR 430 36. 00 15, 480. 00
17 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 1, 760 42.00 73, 920. 00
18 153218 REMOVE CONCRETE S| DEWALK M2 450 36. 00 16, 200. 00
19 190101 ROADWAY EXCAVATI ON VB 13, 300 32. 00 425, 600. 00
20 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
21 260201 CLASS 2 AGGREGATE BASE VB 9, 160 61. 00 558, 760. 00
22 390155 ASPHALT CONCRETE ( TYPE A) TONN 7,030 71.00 499, 130. 00
23 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 260 22. 00 5, 720. 00
AREA)
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6.1 2,000. 00 12, 200. 00
25 597600 PREPARE AND PAI NT CONCRETE M2 140 50. 00 7, 000. 00
26 650069 450 MM REI NFORCED CONCRETE Pl PE M 210 405. 00 85, 050. 00
27 700617 DRAI NAGE | NLET MARKER EA 5 75. 00 375. 00
28 037012 GUTTER CULVERT M 110 235. 00 25, 850. 00
29 037013 GUTTER CULVERT CLEANOUT EA 2 700. 00 1, 400. 00
30 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE EA 2 3, 600. 00 7, 200. 00
31 707247 1200 MV PRECAST CONCRETE Pl PE MANHOLE EA 1 3, 400. 00 3, 400. 00
32 731502 M NOR CONCRETE (M SCELLANEOUS VB 22 535. 00 11, 770. 00
CONSTRUCTI ON)
33 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 290 550. 00 159, 500. 00
34 731516 M NOR CONCRETE ( DRI VEWAY) VB 51 520. 00 26, 520. 00



04-0T1114 Bl D245

04-SOL-113 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
11/ 30/ 05 12/ 01/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 037014 M NOR CONCRETE ( VALLEY GUTTER) VB 73 540. 00 39, 420. 00
36 731623 M NOR CONCRETE ( CURB RAMP) VB 42 1,185.00 49, 770. 00
37 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 540 3.50 1, 890. 00
38 810116 SURVEY MONUMENT ( TYPE D) EA 12 750. 00 9, 000. 00
39 (S) 840519 THERMOPLASTI C CROSSWALK AND MR 270 42. 00 11, 340. 00
PAVEMENT NMARKI NG
40 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,200 1.85 4,070. 00
41 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 300 4.00 1, 200. 00
42 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 550 1.50 825. 00
(BROKEN 10.98 M- 3.66 M
43 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 20 3. 00 60. 00
44 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 410 5. 00 2, 050. 00
45 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 45, 000. 00 45, 000. 00
46 (S) 860401 LI GHTI NG LS LUWVP SUM 20, 000. 00 20, 000. 00
47 999990 MOBI LI ZATI ON LS LUMP SUM 260, 000. 00 260, 000. 00

TOTAL 2,688, 800. 50



| TEM
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04-0T1114
04-SOL-113
11/ 30/ 05

5, 000.

1, 940.
55.
425.
275.
182.
440.
3, 700.
4, 200.
569.
490.
717.
653.
2, 316.

825.
46.

490105.
5000.
595400.
456950.
7150.
11834.
7700.
89250.
1375.
20020.
880.
7400.
4200.
12518.
142100.
36567.
47669.
97272.
4077.
9900.
12474.

SUMMARY

80, 000.
182, 000.
35.
35.
32.

8.

40.

6, 325.
67.
600.
80.
42.
12.
40.
40.

2, 800.
57.
70.
40.
2,120.
51.
400.
25.
325.
720.
3, 300.
3, 300.
700.
580.
880.
890.
2, 215.
6.
770.
56.

OF

00
00
00
75
00
00

REMA/

80000.
182000.
5600.
9450.
8640.
14365.
9600.
6325.
8040.
9000.
16800.
18060.
21120.
18000.
532000.
2800.
526700.
492100.
10400.
12932.
7175.
84000.
125.
35750.
1440.
6600.
3300.
15400.
168200.
44880.
64970.
93030.
3645.
9240.
15120.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

4, 000. 00 4000
13, 000. 00 13000
6, 000. 00 12000
500. 00 4000
43, 000. 00 43000
85, 000. 00 85000
67. 00 10720
172. 00 46440
34. 00 9180
9. 00 15210
75. 00 18000
40, 000. 00 40000
160. 00 19200
1, 500. 00 22500
110. 00 23100
62. 00 26660
14. 00 24640
58. 00 26100.
36. 00 478800.
3, 000. 00 3000.
50. 40 461664.
88. 00 618640.
110. 00 28600.
2, 000. 00 12200.
34. 00 4760.
410. 00 86100.
55. 00 275.
370. 00 40700.
1, 300. 00 2600.
5, 500. 00 11000.
6, 500. 00 6500.
500. 00 11000.
500. 00 145000.
500. 00 25500.
500. 00 36500.
2,100. 00 88200.
7.50 4050.
850. 00 10200.
61. 00 16470.

Bl D245
PAGE 10
12/ 01/ 05
FI FTH
Bl D AMOUNT
3, 750. 00 3750
5, 500. 00 5500
2,500. 00 5000
500. 00 4000
35, 000. 00 35000
91, 000. 00 91000
35. 00 5600
50. 00 13500
31.00 8370
8. 50 14365
40. 00 9600
35, 000. 00 35000
65. 00 7800
750. 00 11250
50. 00 10500
45. 00 19350
21.00 36960
11. 00 4950
66. 00 877800
5, 000. 00 5000.
57. 00 522120.
74.00 520220.
15. 00 3900.
1, 800. 00 10980.
30. 00 4200.
725. 00 152250.
100. 00 500.
450. 00 49500.
1, 800. 00 3600.
4,000. 00 8000.
4, 500. 00 4500.
650. 00 14300.
640. 00 185600.
800. 00 40800.
600. 00 43800.
2,200. 00 92400.
6. 50 3510.
275. 00 3300.
55. 00 14850.



| TEM

40
41
42
43
44
45
46

47
TOT

04-0T1114
04-SOL-113
11/ 30/ 05
SECOND
Bl D AMOUNT
2.05 4510. 00
4.40 1320. 00
1.65 907. 50
3.30 66. 00
5.50 2255. 00
31, 900. 00 31900. 00
26, 800. 00 26800. 00
271, 500. 00 271500. 00
2,716, 330. 50

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
3.00 6600
6. 15 1845
2.05 1127
3.50 70
5. 00 2050
43, 275. 00 43275
35, 250. 00 35250
126, 000. 00 126000
2,783,124.50

NI NG BI DDERS

FOURTH
Bl D AMOUNT
3.00 6600
8. 00 2400
2.00 1100
5.00 100
6. 50 2665.
42, 000. 00 42000
38, 000. 00 38000
160, 000. 00 160000
2,787,374.00

Bl D245

PAGE 11
12/ 01/ 05
FI FTH
Bl D AMOUNT
2.75 6050
6. 00 1800
2.00 1100
3. 50 70
5. 00 2050.
40, 000. 00 40000
35, 000. 00 35000
210, 000. 00 210000
3,178, 695. 00



04-0T1114 Bl D245
04-SOL-113 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
11/ 30/ 05 12/ 01/ 05
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 500. 00 3500. 00 3, 750. 00 3750. 00 3, 750. 00 3750. 00
2 17, 500. 00 17500. 00 10, 000. 00 10000. 00 20, 000. 00 20000. 00
3 5, 000. 00 10000. 00 2,500. 00 5000. 00 3, 100. 00 6200. 00
4 70. 00 560. 00 262. 00 2096. 00 400. 00 3200. 00
5 35, 000. 00 35000. 00 33, 000. 00 33000. 00 50, 200. 00 50200. 00
6 300, 000. 00 300000. 00 64, 500. 00 64500. 00 250, 000. 00 250000. 00
7 10. 00 1600. 00 40. 00 6400. 00 10. 00 1600. 00
8 25. 00 6750. 00 69. 00 18630. 00 20. 00 5400. 00
9 75. 00 20250. 00 38. 00 10260. 00 40. 00 10800. 00
10 6. 50 10985. 00 9.25 15632. 50 10. 00 16900. 00
11 25. 00 6000. 00 28. 00 6720. 00 41. 00 9840. 00
12 250, 000. 00 250000. 00 15, 000. 00 15000. 00 63, 000. 00 63000. 00
13 200. 00 24000. 00 112. 00 13440. 00 116. 00 13920. 00
14 700. 00 10500. 00 4,700. 00 70500. 00 1, 500. 00 22500. 00
15 35. 00 7350. 00 115. 00 24150. 00 80. 00 16800. 00
16 100. 00 43000. 00 39. 00 16770. 00 33. 00 14190. 00
17 50. 00 88000. 00 42.00 73920. 00 32.00 56320. 00
18 100. 00 45000. 00 29. 00 13050. 00 21.00 9450. 00
19 29. 00 385700. 00 58. 50 778050. 00 50. 00 665000. 00
20 14, 000. 00 14000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
21 79. 00 723640. 00 84. 00 769440. 00 89. 00 815240. 00
22 69. 69 489920. 70 70. 00 492100. 00 100. 00 703000. 00
23 35. 00 9100. 00 6. 50 1690. 00 30. 00 7800. 00
24 3, 500. 00 21350. 00 2, 940. 00 17934. 00 3, 400. 00 20740. 00
25 55. 00 7700. 00 50. 00 7000. 00 31. 00 4340. 00
26 370. 00 77700. 00 305. 00 64050. 00 310. 00 65100. 00
27 50. 00 250. 00 70. 00 350. 00 52. 00 260. 00
28 415. 00 45650. 00 510. 00 56100. 00 380. 00 41800. 00
29 1, 350. 00 2700. 00 1,190. 00 2380. 00 2,400. 00 4800. 00
30 4,750. 00 9500. 00 5, 900. 00 11800. 00 1, 700. 00 3400. 00
31 6, 150. 00 6150. 00 7,200. 00 7200. 00 1, 700. 00 1700. 00
32 800. 00 17600. 00 400. 00 8800. 00 620. 00 13640. 00
33 675. 00 195750. 00 490. 00 142100. 00 1, 100. 00 319000. 00
34 675. 00 34425. 00 400. 00 20400. 00 1, 800. 00 91800. 00
35 675. 00 49275. 00 450. 00 32850. 00 910. 00 66430. 00
36 2,700. 00 113400. 00 1, 800. 00 75600. 00 4,200. 00 176400. 00
37 7.00 3780. 00 4.00 2160. 00 1.00 540. 00
38 750. 00 9000. 00 750. 00 9000. 00 780. 00 9360. 00
39 45. 00 12150. 00 56. 50 15255. 00 59. 00 15930. 00




